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Information Used & Assumptions

Information Used

General assumptions;

Construction Issue 25.3.20 GF
Construction Issue 25.3.20 1stF

Construction Issue 25.3.20 4thF

Construction Issue 25.3.20 2ndF
Construction Issue 25.3.20 3rdF

Information as provided by REIK Design Team; 

Construction Issue 25.3.20 Roof
Construction Issue 25.3.20 NE Elev

FF&E is excluded unless specifically identified within the cost plan.

Construction Issue 25.3.20 SW Elev

The exact nature of specification for internal doors, screens, folding partitions and finishes is assumed.

Costs are based upon the information as provided. 

Works will be undertaken in a single phase.

General notes and exclusions;

Risks associated with BREXIT are not considered.
A risk allowance of 10% is included for this estimate.
VAT is excluded from the estimate.

We have assumed that the area of works will be decanted for the project. No allowance is made for 
throughways or dealing with building occupants.

All included costs are subject to variation following design development.

We have assumed a project bank account will not be required for this scheme. 

All costs are provisional awaiting design development.



Project details NRM1 elemental cost plan template 

Works cost estimate

Cost
Building works estimate

Group element 0 FACILITATING WORKS £2,482,180
Group element 1 SUBSTRUCTURE £1,574,720
Group element 2 SUPERSTRUCTURE £11,169,517
Group element 3 INTERNAL FINISHES £432,850
Group element 4 FITTINGS AND FURNISHINGS £624,160
Group element 5 SERVICES £1,804,590
Group element 8 EXTERNAL WORKS £0
Group element 9 MAIN CONTRACTOR'S PRELIMINARIES £1,808,802

Works cost estimate (sub total A) £19,896,818

Project design team fees and other development costs (sub total B) TBA

Base cost estimate A + B (sub total C) £19,896,818

Group element 13 Risk allowance @ 10%

Total Risk allowances (sub total D) £1,989,682

Total Construction Cost (C + D) £21,886,500

Description New Apartment Block 



Cost Plan for UWTSD SA1 Student Accomodation Proposal
NRM 1 phaseologies

Elemental Cost Plan

Element  Rate  Sub-Total  Group-Total  Notes 

£ £ £
 ALL QUANTITY CALCULATIONS HAVE 
BEEN ROUNDED UP TO THE NEAREST 

WHOLE FIGURE 
0 FACILITATING WORKS  £      2,482,179.65 
0.1 Toxic/hazardous material 

This is under the assumption that the site is clear of 
toxic/hazardous materials. item  £                       -    £                          -   

 This is under the assumption that the site is 
clear of toxic/hazardous materials. 

Contaminated land 

Allow for 15% contaminated soil 0.15 %  £    15,611,622.70  £         2,341,743.40 
 Priced from SPONS 2020 pg.153 (15% Of 

Total works exluding main contractors 
preliminaries and access scaffolding) 

0.2 Major demolition works 
The is under the assumption that the site is clear and 
requires no demolition.

0.3 Temporary Works

Access scaffolding 0.0075 % 17,953,366.10£     
134,650                     Priced from SPONS 2020 pg.178 - Based 

on 0.75% of the tender (excluding 
preliminaries) 

Works to existing site; site clearance and removal of
existing vegetation, etc. 526 m2 11.00£                  5,786                        Priced from SPONS 2020 pg.153 

1 SUBSTRUCTURE  £      1,574,720.00 

1.1 Foundations 

Allowance for mobilization and demobilization of piling
rig; include for setting up piling rig at pile positions 1               item 85,000.00£           

85,000                      Priced from SPONS 2020 pg.135 

CFA piling; approx. 600mm dia. piling 35m deep; cut
off top of pile; allow for pile cap; disposal of spoil; etc. 7,742        m 170.00£                

1,316,140                  As Above (Foundation Drawings are 
unavailible at this time, assumed 2.5m 
spacing between piles @ 35m depth) 

Allowance for 500mm thick reinforced concrete slab;
excavation and disposal; 350mm thick hardcore bed,
50mm sand blinding, dpm, in situ concrete slab,
reinforcement (150 kg/m³), etc.

526.00      m2 290.00£                

152,540                     As Above 

Allowance for under slab drainage 526.00      m2 40.00£                  21,040                      As Above 

2 SUPERSTRUCTURE 11,169,516.88£     

2.1 Frame 
This is under the assumption that no specialist works are 
required.
Structural steel frame including fittings based on
80 kg/m2 overall GIFA including fittings 2,636        m2  £             2,400.00 6,326,400.00£          

 Priced from SPONS 2020 pg.91 

2.2 Upper Floors
Precast concrete suspended floors; 1200mm wide 
suspended slab; 75mm thick
12.00m span; 350mm thick planks; 5.00 kN/m2 loading 2,112        m2  £                105.00 221,760.00£              Priced from SPONS 2020 pg.189 
Screeded beds; protection to compressible formwork 
exceeding 600mm wide '75mm thick 2,112        m2  £                   9.81 20,718.72£               

 Priced from SPONS 2020 pg.273 

2.3 Roof
precast concrete suspended slab with sand: cement screed 
over m2 82.00 to 99.00
reinforced concrete slabs; on steel permanent steel 
shuttering; 150mm
reinforced concrete topping            528 m2  £                  99.00 52,272.00£               

Priced from SPONS 2020 pg.190 added 

Allowance for rainwatergood intergration                5 %  £                522.72 2,613.60£                 Additional Allowance for fixings
Rainwater drainage, aluminium gutters and downpipes            171 m2  £                  70.00 11,984.00£               SPONS 2020 pg.89
102m perimiter for guttering 102
17.3m height x 4 downpipes 69
Allowance for lift overruns, AOVs, etc.                4 no  £           17,000.00 68,000.00£               SPONS 2020 pg.154
balustrade and handrail with glass infill panels            102 m  £                520.00 53,040.00£               SPONS 2020 pg.195

2.4 Stairs & Ramps 

Precast concrete staircase with half landing              16 no  £             6,490.00 103,840.00£             
SPONS 2020 pg.142 added 10% markup 

due to no design drawings
2 half flights of stairs per floor x 4 floors x 2 sets of stairs 16

Nylon coated steel handrail (20m allowance per half flight)            320 m  £                104.50 33,440.00£               
SPONS 2020 pg.142 added 10% markup 

due to no design drawings

2.5 External Walls
Blockwork 
Blockwork walls 140mm thick 1761 m2  £                  65.00 114,465.00£             SPONS 2020 pg.167
North Elevation 270
East Elevation 611
South Elevation 270
West Elevation 610

Allowance for wall ties 1761 m2  £                   1.63 2,861.63£                 
 Calculated at 2.5% of 140mm blockwork 

rate 
Blockwork walls 100mm thick 1761 m2  £                  60.00 105,660.00£             

Kingspan Thermawall TW50 (Thermal conductivity 0.022 
W/mK) zero ODP rigid
urethene insulation board or other equal and approved; as 
partial cavity fill;
including cutting and fitting around wall ties and retaining 
discs
batt or other equal; as full or partial cavity fill; including 
cutting and fitting around
wall ties and retaining discs
75mm thick 1761 m2  £                  24.00 42,264.00£               SPONS 2020 pg.199

Aluminium rainscreen cladding (See Colour Scheme)
Metal rainscreen cladding system, two finishes. (Dark grey 
PPC - RAL 7016 - L10/330)
including Metsec, concealed fixings, flashings
trims 1761 m2  £                569.03 1,002,061.83£          

SPONS 2020 pg.146 added 10% markup 

Ref. Quantity / unit
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Additional Allowance for exterior canopy 1 nr  £           15,000.00 
Allowance subject to change pending 

drawings

2.6 Windows and external doors

External doors; powder coated aluminium glazed
doorsets including ironmongery
External doors; powder coated aluminium glazed
doorsets including ironmongery                6 no  £         115,000.00 690,000.00£              SPONS 2020 pg.146 

Steel fire escape doors - Manual opening fire escape 
double glazed aluminium doors 
GF 1900mm Double Exterior Door (No Glazing/Louvre 
Surround)        4.0 no 

 As Above (window and door units split 
50/50 between door and windows) 

GF Glazed Double Door 2465mm (Fixed 500mm Side Wind 0.5       
no 

 As Above (window and door units split 
50/50 between door and windows) 

GF Glazed Door and Windows 8079mm (1900mm Double 
Door, 3089.5mm fixed glazing each side)        0.5 no 

 As Above (window and door units split 
50/50 between door and windows) 

GF Glazed Door and Windows 3681mm (1900mm Double 
Door, 1781mm fixed side glazing)        0.5 no 

 As Above (window and door units split 
50/50 between door and windows) 

GF Glazed Door and Windows 3452mm (1200mm Double 
Door, 2252mm fixed side glazing)        0.5 no 

 As Above (window and door units split 
50/50 between door and windows) 

               1 no  £             1,292.50 1,292.50£                  SPONS 2020 pg.163 added 10% markup 
Extra for louvres                4 no  £           90,000.00 360,000.00£              SPONS 2020 pg.92  

Windows, powder-coated aluminium doubleglazed
units, including all necessary ironmongery
and integral cills,              10 no  £           95,000.00 950,000.00£             

 SPONS 2020 pg.118 

GF Glazed Windows 2400mm           1 no 
GF Glazed Window 1505mm           2 no 
GF Glazed Window 1529mm           1 no 
GF Glazed Window 2465mm           3 no 
GF Glazed Window 3425mm           1 no 
GF Glazed Double Door 2465mm (Fixed 500mm Side Wind 0.5       

no 
 As Above (window and door units split 

50/50 between door and windows) 
Coated aluminium double-glazed window system (Dark 
grey PPC - RAL 7016 - L10/330)

 SPONS 2020 pg.89 (Rate ammended to 
size per window) 

1st Floor 950mm x 2764mm Windows              20 m2  £             1,287.11 25,742.15£                As Above  
2nd Floor 950mm x 2764mm Windows              20 m2  £             1,287.11 25,742.15£                As Above  
3rd Floor 950mm x 2764mm Windows              20 m2  £             1,287.11 25,742.15£                As Above  
4th Floor 950mm x 2764mm Windows              20 m2  £             1,287.11 25,742.15£                As Above  

GF Glazed Door and Windows 8079mm (1900mm Double 
Door, 3089.5mm fixed glazing each side)        0.5 no 

 As Above (window and door units split 
50/50 between door and windows) 

GF Glazed Door and Windows 3681mm (1900mm Double 
Door, 1781mm fixed side glazing)        0.5 no 

 As Above (window and door units split 
50/50 between door and windows) 

GF Glazed Door and Windows 3452mm (1200mm Double 
Door, 2252mm fixed side glazing)        0.5 no 

 As Above (window and door units split 
50/50 between door and windows) 

2.7 Internal walls

Non load-bearing timber stud partition, faced with 
'plasterboard, skim finish

 SPONS 2020 pg.151 (added 75% markup 
to inc correct thickness of plasterboard/ 

resilient bars and isowool quilt insulation) 

Ground Floor 100mm stud partition walls (Inc resilient bars 
and 2 sided 15mm pasterboard and skim)              95 m2  £                131.25 12,468.75£                As Above  

1st Floor stud partition walls (Inc resilient bars and 2 sided 
15mm pasterboard and skim)            865 m2  £                131.25 113,531.25£              As Above  

2nd Floor stud partition walls (Inc resilient bars and 2 sided 
15mm pasterboard and skim)            798 m2  £                131.25 104,737.50£              As Above  

3rd Floor stud partition walls (Inc resilient bars and 2 sided 
15mm pasterboard and skim)            818 m2  £                131.25 107,362.50£              As Above  

4th Floor stud partition walls (Inc resilient bars and 2 sided 
15mm pasterboard and skim)            804 m2  £                131.25 105,525.00£              As Above  

Plasterboard and skim finish to all internal walls
and the internal face of the external wall face  SPONS 2020 pg.122 

Ground Floor internal face of building blockwork            346 m2  £                  23.00 7,958.00£                  As Above  
1st Floor internal face of buildin  blockwork            346 m2  £                  23.00 7,958.00£                  As Above  
2nd Floor internal face of buildin  blockwork            346 m2  £                  23.00 7,958.00£                  As Above  
3rd Floor internal face of buildin  blockwork            346 m2  £                  23.00 7,958.00£                  As Above  
4th Floor internal face of buildin  blockwork            346 m2  £                  23.00 7,958.00£                  As Above  

2.8 Internal doors & screens
Standard fire doors; cellular core; softwood lining; softwood 
architrave;
aluminuim ironmongery (lockable, self-closure); painting or 
polishing;
Ground Floor double leaf; Oak veneered; 30 min fire 
resistance; polished                8 nr  £             1,400.00 11,200.00£               

SPONS 2020 pg.206

1st Floor double leaf; Oak veneered; 30 min fire resistance; 
polished              62 nr  £             1,400.00 86,800.00£               

SPONS 2020 pg.206

2nd Floor double leaf; Oak veneered; 30 min fire 
resistance; polished              59 nr  £             1,400.00 82,600.00£               

SPONS 2020 pg.206

3rd Floor double leaf; Oak veneered; 30 min fire 
resistance; polished              61 nr  £             1,400.00 85,400.00£               

SPONS 2020 pg.206

4th Floor double leaf; Oak veneered; 30 min fire 
resistance; polished              58 nr  £             1,400.00 81,200.00£               

SPONS 2020 pg.206

Double glazed double door inc ironmongery
               6 nr  £           12,210.00 73,260.00£               

SPONS 2020 pg.107 (Rate doubled for 
double door ammendment + 10% for 

ironmongery)
Ground Floor Internal Double Door 2
1st Floor Internal Double Door 1
2nd Floor Internal Double Door 1
3rd Floor Internal Double Door 1
4th Floor Internal Double Door 1

3 INTERNAL FINISHES 432,849.90£          

3.1 Wall finishes
One mist and two coats emulsion paint SPONS 2020 pg.207

Ground floor 100mm timber stud partition wall plasterboard            189 m2  £                   5.10 963.90£                    
Ground floor blockwork walls         1,196 m2  £                   5.10 6,099.60£                 As Above

1st floor 100mm timber stud partition wall         1,730 m2  £                   5.10 8,823.00£                 As Above
1st floor blockwork walls            352 m2  £                   5.10 1,795.20£                 As Above

2nd floor 100mm timber stud partition wall         1,595 m2  £                   5.10 8,134.50£                 As Above
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2nd floor blockwork walls            352 m2  £                   5.10 1,795.20£                 As Above

3rd floor 100mm timber stud partition wall         1,636 m2  £                   5.10 8,343.60£                 As Above
3rd floor blockwork walls            354 m2  £                   5.10 1,805.40£                 As Above

4th floor 100mm timber stud partition wall         1,608 m2  £                   5.10 8,200.80£                 As Above
4th floor blockwork walls            352 m2  £                   5.10 1,795.20£                 As Above

Staircase blockwork walls            335 m2  £                   5.10 1,708.50£                 As Above

Ceramic wall tiles splashbacks above kitchen counter         115.2 m2  £                  70.00 8,064.00£                 SPONS 2020 pg.164
Ceramic wall tiles to bathroom walls         1,229 m2  £                  70.00 86,016.00£               SPONS 2020 pg.164

3.2 Floor finishes
Vinyl safety flooring; 3.5mm thick heavy duty (Adhesive 
fixing)
Ground Floor
Vinyl to floors (Circulation areas/bathrooms)            366 m2  £                  68.00 24,888.00£               SPONS 2020 pg.209
1st Floor
Vinyl to floors (Circulation areas/bathrooms)            107 m2  £                  68.00 7,276.00£                 As Above
2nd Floor
Vinyl to floors (Circulation areas/bathrooms) 138 m2  £                  68.00 21,216.00£               As Above
3rd Floor
Vinyl to floors (Circulation areas/bathrooms) 94 m2  £                  68.00 24,276.00£               As Above
4th Floor
Vinyl to floors (Circulation areas/bathrooms) 95 m2  £                  68.00 24,140.00£               As Above

Carpet tiles; including underlay, edge grippers
heavy domestic duty; to floors
Ground Floor
Carpet to floors              46 m2  £                  75.00 3,450.00£                 As Above
1st Floor
Carpet to floors            353 m2  £                  75.00 26,475.00£               As Above
2nd Floor
Carpet to floors            312 m2  £                  75.00 23,400.00£               As Above
3rd Floor
Carpet to floors            357 m2  £                  75.00 26,775.00£               As Above
4th Floor
Carpet to floors            355 m2  £                  75.00 26,625.00£               As Above

3.3 Ceiling finishes
Plasterboard, skim and apply white emulsion
Ground Floor plasterboard ceiling, plaster skim and 
emulsion paint
finish            475 m2  £                  34.00 16,156.80£               

SPONS 2020 pg.151 (90% of GIFA)

1st Floor plasterboard ceiling, plaster skim and emulsion 
paint
finish            475 m2  £                  34.00 16,156.80£               

As Above

2nd Floor plasterboard ceiling, plaster skim and emulsion 
paint
finish            475 m2  £                  34.00 16,156.80£               

As Above

3rd Floor plasterboard ceiling, plaster skim and emulsion 
paint
finish            475 m2  £                  34.00 16,156.80£               

As Above

4th Floor plasterboard ceiling, plaster skim and emulsion 
paint
finish            475 m2  £                  34.00 16,156.80£               

As Above

4 FITTINGS AND FURNISHINGS 624,160.00£          

4.1 General fittings, furnishings and equipment

Standard Bedroom FF&E Allowance;
             64 nr  £             2,300.00 147,200.00£             

SPONS 2020 pg.156 (Ammened to include 
desk chair, wardrobe, chest of draws and tv 

stand)
3/4 Bed  Inc above 
Desk 2.7lm  Inc above 
Desk Chair  Inc above 
Wardrove 1.2lm  Inc above 
Chest of Draws 0.6lm x 2  Inc above 
Tv Stand inc. 2 draws 1.1lm  Inc above 

Standard Room Kitchen FF&E;              64 nr  £             2,550.00 163,200.00£             SPONS 2020 pg.151
General fittings – kitchen units, worktops, sink nr  £             2,550.00 As Above
Kitchen Worktop 1.8lm nr  Inc above As Above
Intergrated worktop sink with draining area nr  Inc above As Above
Double door kitchen cupboard (Under sink) nr  Inc above As Above
Single door shelved kitchen cupboard nr  Inc above As Above
Single door kitchen cupboard (Above sink) nr  Inc above As Above

Standard Bathroom FF&E;
Electric thermostatic shower, shower base and shower 
screen 64 nr  £             2,250.00 144,000.00£             

SPONS 2020 pg.164 (Ammended for 
incluson of shower base and screen)

Shower Worktop 1.3m allowance 64 nr  £                500.00 32,000.00£               

Intergrated Worktop WHB 64 nr  £                480.00 30,720.00£               
SPONS 2020 pg.119 (Added 20% for 

intergration)
WC 64 nr  £                460.00 29,440.00£               SPONS 2020 pg.120

Main Kitchen Area Provisional Allowance; 1 nr 20,000.00£           20,000.00£               
Dining Table nr
Seating nr
Tv nr
Cookers nr
Worktops nr
Fridge Freezers nr
Storage Cupboards nr

Lounge Provisional Allowance; 1 nr 15,000.00£           15000
Seating  Inc above 
Pool Table  Inc above 
Vending Machines  Inc above 
Tv  Inc above 
Mail boxes              64 nr  £                150.00 9,600.00£                 SPONS 2020 pg.156
Client and statutory signage                5 nr  £             6,600.00 33,000.00£               SPONS 2020 pg.119

5 SERVICES 1,804,589.92£       

5.1 Sanitary installations 
INCLUDED IN 4.4.1 FF&E
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5.3 Disposal Installations
Provisional sum to cover all drainage and waste 
management. 1  £         200,000.00 200,000.00£             

 No workable drawings have been 
assertained to date. 

5.4 Water Insallations

Cold water installation incoming main, storage tank. Cold 
water distribution to sanitary ware. CAT 5 water points & 
plant to wash down points and to roof BMU. Hot water 
installation to sanitary ware 
water treatment, multi-booster pump set, distribution to 
apartments including tenant sets complete with water meter

2636 m2  £                  26.23 69,142.28£               

SPONS 2020 pg.157 (Calculated by GIFA)

5.5 Heat source

Gas fired boiler installation                5 nr  £           30,000.00 150,000.00£             SPONS 2020 pg.158
Flue to atmosphere                5 nr  £           90,000.00 450,000.00£             
Plant room pipework, pumps sets, controls etc.                5 nr  £           44,000.00 220,000.00£             
Distribution to apartments, valves, etc.; terminating in HIUs 
(HIUs part of fit-out)         2,636 m2  £                  18.00 47,448.00£                Calculated by GIFA 

Allowance for heat sources in each accomodation 
room and en-suite            128 nr  £                500.00 64,000.00£               

5.8 Electrical installations
Allowance to cover lighting (per floor)                5 nr  £           21,600.00 108,000.00£             
Emergency lighting                1 nr  £         110,000.00 110,000.00£             SPONS 2020 pg.128
Mains and sub-mains connection, small power
distribution, cooker point, lighting distribution         2,636 m2  £                  43.00 113,348.00£             

SPONS 2020 pg.151 Calculated by GIFA

Allowance to cover, earthing and bonding, 'Smoke 
detectors; telephone points and TV aerial,
including additional data and power sockets and wiring         2,636 m2  £                  10.49 27,651.64£               

SPONS 2020 pg.152 Calculated by GIFA

5.10 Lift and Conveyor installations 
13-person passenger/firefighting lifts 1.0 m/s                1 nr  £         135,000.00 135,000.00£             SPONS 2020 pg.129

5.11 Fire and lightning protection
INCLUDED IN 2.2.8 & 5.5.8

5.12 Communication, security and control systems
INCLUDED IN 5.58
Internal CCTV installation allowance                1 nr  £         110,000.00 110,000.00£             SPONS 2020 pg.129

8.00 EXTERNAL WORKS -£                      
NO EXTERNAL DRAWINGS HAVE BEEN PROVIDED -£                         

9 MAIN CONTRACTOR'S PRELIMINARIES 1,808,801.63£       
Main contractors preliminaries & OHP              10 %  £    18,088,016.34 1,808,801.63£          

SECTION SUB-TOTAL 19,896,817.98£     
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Works to begin on the 4th of May 2020
Num Activity Duration (wks.) 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 29 30 31 32 33 34 35 36 37 38 39 40 41 42 43 44 45 46 47 48 49 50 51 52 53 54 55 56 57 58 59 60 61 62 63 64

1 General conditions 6
2 Site layout 3.5
3 Foundations 10
4 Superstructure 5.5
5 Building envelope 20
6 Services 12
7 Exterior finishes 8
8 Interior finishes 5
9 Final acceptance 2



Works to begin on the 4th of May 2020 Weeks.
Num Activity Duration (wks.) Budget 1 2

1 General conditions 6 248,217.96£        41,369.66£        41,369.66£        
2 Site layout 3.5 248,217.96£        
3 Foundations 10 1,698,828.98£     
4 Superstructure 5.5 6,946,944.91£     
5 Building envelope 20 5,463,661.79£     
6 Services 12 2,177,639.88£     
7 Exterior finishes 8 372,326.95£        
8 Interior finishes 5 620,097.90£        
9 Final acceptance 2 312,080.00£        

TOTAL 18,088,016.34£          41,369.66£           41,369.66£           

NRM PG TOTAL 18,088,016.34£  exc contractors prelims

10% profit

TOTAL

5% retention

TOTAL



3 4 5 6 7 8
41,369.66£        41,369.66£        41,369.66£        41,369.66£        

70,919.42£        70,919.42£        

41,369.66£           41,369.66£           41,369.66£           41,369.66£           70,919.42£           70,919.42£           

165,478.64£  224,578.16£  

16,547.86£    22,457.82£    

182,026.51£  247,035.97£  

9,101.33£       12,351.80£    

172,925.18£  234,684.18£  



9 10 11 12 13 14

70,919.42£        35,459.71£        
84,941.45£        169,882.90£     169,882.90£     169,882.90£     169,882.90£     

70,919.42£           120,401.16£         169,882.90£         169,882.90£         169,882.90£         169,882.90£         

531,086.37£  

53,108.64£    

584,195.01£  

29,209.75£    

554,985.26£  



15 16 17 18 19 20

169,882.90£     169,882.90£     169,882.90£     169,882.90£     169,882.90£     84,941.45£        
631,540.45£     

169,882.90£         169,882.90£         169,882.90£         169,882.90£         169,882.90£         716,481.90£         

679,531.59£  ###########

67,953.16£    122,613.06£  

747,484.75£  ###########

37,374.24£    67,437.18£    

710,110.51£  ###########



21 22 23 24 25 26

1,263,080.89£  1,263,080.89£  1,263,080.89£  1,263,080.89£  1,263,080.89£  
273,183.09£     

1,263,080.89£     1,263,080.89£     1,263,080.89£     1,263,080.89£     1,263,080.89£     273,183.09£         

###########

505,232.36£  

###########

277,877.80£  

###########



27 28 29 30 31 32

273,183.09£     273,183.09£     273,183.09£     273,183.09£     273,183.09£     273,183.09£     

273,183.09£         273,183.09£         273,183.09£         273,183.09£         273,183.09£         273,183.09£         

########### ###########

208,263.02£  109,273.24£  

########### ###########

114,544.66£  60,100.28£    

########### ###########



33 34 35 36 37 38

273,183.09£     273,183.09£     273,183.09£     273,183.09£     273,183.09£     273,183.09£     

273,183.09£         273,183.09£         273,183.09£         273,183.09£         273,183.09£         273,183.09£         

###########

109,273.24£  

###########

60,100.28£    

###########



39 40 41 42 43 44

273,183.09£     273,183.09£     273,183.09£     273,183.09£     273,183.09£     273,183.09£     

273,183.09£         273,183.09£         273,183.09£         273,183.09£         273,183.09£         273,183.09£         

########### ###########

109,273.24£  109,273.24£  

########### ###########

60,100.28£    60,100.28£    

########### ###########



45 46 47 48 49 50

273,183.09£     
181,469.99£     181,469.99£     181,469.99£     181,469.99£     181,469.99£     181,469.99£     

454,653.08£         181,469.99£         181,469.99£         181,469.99£         181,469.99£         181,469.99£         

999,063.05£  

99,906.31£    

###########

54,948.47£    

###########



51 52 53 54 55 56

181,469.99£     181,469.99£     181,469.99£     181,469.99£     181,469.99£     181,469.99£     
46,540.87£        46,540.87£        46,540.87£        46,540.87£        46,540.87£        46,540.87£        

228,010.86£         228,010.86£         228,010.86£         228,010.86£         228,010.86£         228,010.86£         

818,961.70£  912,043.44£  

81,896.17£    91,204.34£    

900,857.87£  ###########

45,042.89£    50,162.39£    

855,814.97£  953,085.39£  



57 58 59 60 61 62

46,540.87£        46,540.87£        
124,019.58£     124,019.58£     124,019.58£     124,019.58£     124,019.58£     

46,540.87£           170,560.45£         124,019.58£         124,019.58£         124,019.58£         124,019.58£         

465,140.48£  

46,514.05£    

511,654.52£  

25,582.73£    

486,071.80£  



63 64

156,040.00£     156,040.00£     
156,040.00£         156,040.00£         

560,119.16£  

56,011.92£    

616,131.08£  

30,806.55£    

585,324.52£  



Month/C Cash in Cash out Cumulative Cash flow
01/05/2020 165,478.64£        165,478.64-£        165,478.64-£        
01/06/2020 172,925.18£        224,578.16£        390,056.80£        217,131.62-£        
01/07/2020 234,684.18£        531,086.37£        748,217.99£        513,533.82-£        
01/08/2020 554,985.26£        679,531.59£        1,193,065.41£    638,080.15-£        
01/09/2020 710,110.51£        1,226,130.59£     1,864,210.74£    1,154,100.23-£     
01/10/2020 1,281,306.47£     1,263,080.89£     2,417,181.12£    1,135,874.65-£     
01/11/2020 5,279,678.13£     2,082,630.16£     3,218,504.81£    2,061,173.32£     
01/12/2020 2,176,348.52£     1,092,732.36£     968,440.96-£        3,144,789.48£     
01/01/2021 1,141,905.31£     1,092,732.36£     2,052,057.12-£    3,193,962.44£     
01/02/2021 1,141,905.31£     1,092,732.36£     2,101,230.08-£    3,243,135.39£     
01/03/2021 1,141,905.31£     1,092,732.36£     2,150,403.04-£    3,292,308.35£     
01/04/2021 1,141,905.31£     999,063.05£        2,293,245.30-£    3,435,150.61£     
01/05/2021 1,044,020.89£     818,961.70£        2,616,188.91-£    3,660,209.80£     
01/06/2021 855,814.97£        912,043.44£        2,748,166.37-£    3,603,981.34£     
01/07/2021 953,085.39£        465,140.48£        3,138,840.86-£    4,091,926.25£     
01/08/2021 486,071.80£        560,119.16£        3,531,807.09-£    4,017,878.89£     
01/09/2021 585,324.52£        4,603,203.42£     

TOTAL 18,901,977.08£   14,298,773.67£   



\\\\\\\\\\\\\\
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