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Information Used & Assumptions

1 Information Used
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Spring Design Drawings;
Concept
Materplan
00 Schedule of accommodation
01 Site analysis
02 Site plan
03 Design strategy
04 Design concept
05 Floor plan 1
06 Floor plan 2
07 Section elevation
08 Interior images
09 Auditoriam
10 Elevations 1
11 Elevations 2
12 Site sections
13 Exterior views
6043-ACECP-XX-XX-L-K-0001-AIR
6043-ACECP-XX-XX-T-K-0001-EIR
Utility information provided by client
Technical detail 1to 5
Technical detail 1 to 20
A1l Elevational Section

General assumptions;

FF&E is excluded unless specifically identified within the cost plan.

Costs are based upon the information as provided.

We have assumed a project bank account will not be required for this scheme.
We have assumed that the area of works will be decanted for the project. No
allowance is made for throughways or dealing with building occupants.

The exact nature of specification for all internal works have been assumed

All costs are provisional awaiting design development.

All costs have been generated through SPONS Architect and Civils 2022

Location factor for Wales has been retreived from SPONS Architect 2022

TPI has been obtained through BCIS

Superstructure shell costs has been estimated through use of SPONS. 'SPONS
Civils page 109 states that Theatres with over 500 seats have an estimated cost of
£5900 p/m2

General notes and exclusions;

All included costs are subject to variation following design development.
Risks associated with BREXIT are not considered.

A risk allowance of 10% is included for this estimate.

VAT is excluded from the estimate.

Works will be undertaken in a single phase.

All works associated with the Theatr and external fagade has been included
within this estimate

All demolition works to the buildings at the North of the site have been allowed
Entire site clearance has been allowed, including future phases

Project design fees has been calculated as a provisional sum based on other
developments



Omega Construction Ltd
Port Talbot Theatr

Schedule of rates MEGA
Harri Morgan C NSTRUCTION
1908064 Ltd.
Project details NRM1 elemental cost plan template
Description Port Talbot Theatr

Works cost estimate

Cost
Building works estimate
Group element 0 FACILITATING WORKS £436,311
Group element 1 SUBSTRUCTURE £502,920
Group element 2 SUPERSTRUCTURE £14,193,330
Group element 3 INTERNAL FINISHES £402,762
Group element 4 FITTINGS AND FURNISHINGS £1,000,000
Group element 5 SERVICES £1,245,100
Group element 8 EXTERNAL WORKS £264,820
Group element 9 MAIN CONTRACTOR'S PRELIMINARIES £1,710,601
Works cost estimate (sub total A) £19,755,844
Project design team fees and other development costs (sub total B)
£124,500.00
Base cost estimate A + B (sub total C) £19,880,344
Location Factor 0.85 -£250,161
Total Risk allowances (sub total D) 10% £1,963,018
0
Total Construction Cost (C + D) £21,593,201
FUNDING SPLIT
ACE 75%  £16,194,900.83
HERITAGE LOTTERY FUNDING 25% £5,398,300.28

£21,593,201.11
TRUE
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FACILITATING WORKS

Toxic/hazardous material

Toxic or hazardous material removal: Details to be stated
e.g Removal of asbestos

Site Clearance

Break up exisiting car park and site clearance of entire area
within boundary

Provisional sum. Utility diversions for gas, water and electric
currently running through centre of the site

Hoard off site on completion for future phases to develop

Major demolition works

Demolition of entire buildings: details to be stated.
Demolition of entire structure

Site set up, compound, car park etc

SUBSTRUCTURE

Foundations

Foundations - piles
Foundations - beams
Plant set up

Pile testing

Provision for ground improvement following full foundation
and ground assessment

SUPERSTRUCTURE

Frame

Structural steel frame, including fittings and fixings: details to
be stated.

SPONS Civils page 109 states that Theatres with over 500
seats have an estimated cost

Steel frame;composite beam and slab floors

Upper Floors
Concrete upper floors

Roof

Roof structure - pitched roofs: details, including design
loads (kN/M2), spans (m) and angle of pitch (degtrees). To
be stated

Construction of new flat roof to 4th floor

New flat roof to 1st floor and 3rd floor
allowance for rainwater goods
Allowance for trims and flashings

Stairs & Ramps

Stair structures: details, includng vrtical rise of starcase to
be stated

Main Staircase

Balustrading to roof terrace, glazed

External Walls
External walls: Details to be stated.
Cladding to elevations

Extra over for projected fins to elevation windows 8.6m x 6m

Windows and external doors

Windows : details, including overall size of opening (mm) to
be stated.

Windows

Projection for windows

UPVC 1400 x 900 mm

UPVC 1600 x 1400 mm

UPVC 1100 x 900 mm

UPVC 1100 x 400 mm
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103,507.92
60,000.00
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51,255

13,437,250.00
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502,920.00

£ 14,193,330.00

Allowed within frame cost estimate

Allowed within frame cost estimate

Allowed within frame cost estimate

Allowed within frame cost estimate
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External doors: details, including type, number of door
leaves (nr) size of each door leaf (mm) and overall size of
opening (mm) to be stated.

External doors

Stainless steel entrance screens and doors - automatic
Softwood double leaf; emergency fire exit

Internal walls

Internal walls:details, including thickness, to be stated
Steel partition with plasterboard each side

extra for plaster and emulsion

fixed partitions:details, including thickness, to be stated
New internal metal stud partitions, including skim to receive
plaster both sides

Internal doors & screens

Internal doors: details, including type, number of door leaves
(nr), size of each door leaf (mm), and overall size of opening
(mm), to be stated.
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Fire resisting doors: details, including type, number of door
leaves (nr), fire rating (hours), size of each door leaf (mm),
and overall size of opening (mm), to be stated.

Fire rated doors single leaf, timber veneer with vision panel

INTERNAL FINISHES

Wall finishes
Finishes to walls and columns: details to be stated.
Paint finish

Floor finishes

Finishes to floors: details to be stated.

vinyl safety flooring; 3.5 mm thick heavy duty
Resin paint to floor

Carpet to apartment floors

Carpet, higher specification to circulation

Ceiling finishes

Finishes to ceilings: details to be stated.
Plasterboard to soffit

Decoration

FITTINGS AND FURNISHINGS

General fittings, furnishings and equipment
Fittings and furnishes provision sum
SERVICES

Sanitary installations

Sanitary appliance: details to be stated.
WC Installation

WC Sink installation

baths including bath panels & trims

Disposal Installations
Drainage to sanitary appliance: details to be stated.
Generally

Water installations

Mains water supply: details, including the number of draw-off
points (nr), to be stated.

Cold & hot water

Heat source

Heat source (nr): details, including output of heat source
(kW), to be stated.

Boilers + Radiators

Electrical installations
Power & Data distribution

Lift and Conveyor installations

Passenger lifts: details, including capacity (i.e. number of
persons), speed (in m/sec), number of doors (nr), door
heights and number of levels serviced (nr), to be stated.
Passenger lift - 8-person; 4 stops; 1.6 m/s speed

Fire and lightning protection
Fire alarm to apartments

Communication, security and control systems
Telecommunication systems: details of each type of system
to be stated.

Data transmission systems: details of each type of system to
be stated.

Power & Data distribution

SERVICE ALLOWANCE BASED ON GIFA £450 M2

EXTERNAL WORKS

Site Preparation works
See above

Roads, Paths, pavings and surfacings

Roads: details, including width, to be stated.
Tarmacadam to external areas not shown as landscaping
Tarmacadam to road and parking spaces

Tarmacadam to road and parking spaces

Edgings

Soft landscapes, planting and irrigation systems
Grassed areas: details to be stated.

soft landscaping - provisional sum

Fencing,railings and walls

Walls: details, including height (m), to be stated.
2.1 High brick boundary wall

Fencing: details, including height (m), to be stated.
2.1 High timber boundary fence

Gates: details to be stated.

Electric access gates
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8.6 External Drainage
Drainage allowance - |nr £ - | £ -

8.7 External Services

6 Elemental Cost Plan NRM1 Template FGOULD.COM



Electrical

Connections to statutory undertaker's electricity main:
details to be stated.

Main electrical supply to building

Disconnections

Electrical substation

Water

Connections to statutory undertaker's water main: details to
be stated.

Mains layout cost

Service costs

Water/sewerage infrastructure costs

Disconnections of water mains

Gas
Connections to statutory undertaker's gas main: details to
be stated.

Works Allowance

Works Allowance

Professional Fees
Site investigation
Ecological survey
Bore hole study
Contaminated land

MAIN CONTRACTOR'S PRELIMINARIES
Main contractors preliminaries & OHP

SECTION SUB-TOTAL
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